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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in GLENN COUNTY NEAR BUTTE
CITY AT BUTTE CITY BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 6, 2004.

This addendum is being issued to revise the Project Plans.

Project Plan Sheet 6 is revised.  Half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section 5-1.19, "RELATIONS WITH U. S. FISH AND WILDLIFE SERVICE," is added as
attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the

requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY M C GUINESS FOR:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



5-1.19  RELATIONS WITH U.S. FISH AND WILDLIFE SERVICE
The location of the project is within an area controlled by the U.S. Fish and Wildlife Service.  A U.S. Fish and Wildlife

Service special use permit has been issued covering work to be performed under this contract.  The Contractor shall be fully
informed of rules, regulations, and conditions that may govern the Contractor's operations in the area and shall conduct the
work accordingly.

Copies of the permit may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26,
1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490, and are available for inspection at the office of
the District Director of Transportation at 379-A Colusa Highway, Yuba City, CA  95991.

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance,"
of the Standard Specifications.

Attention is directed to “Order of Work” of these special provisions regarding incidental take of the spittail fish.
Changes in the conditions listed in the aforementioned permit proposed by the Contractor shall be submitted to the

Engineer for transmittal to the U.S. Fish and Wildlife Service for their approval.  Changes shall not be implemented until
approved in writing by the U.S. Fish and Wildlife Service.

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days during which the
Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be
nonworking days if these restrictions cause a delay in the current controlling operation or operations.

Prior to construction, access to the project site will only be available on Monday, March 29 and Tuesday March 30, 2004
from 9:00 AM to 12:00 PM.
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